



GN-KNIT B.D.
 Ul, Smetka 16/22
 10-077 Olszyn
 Polen

Ronneby Brunn
The Ronneby Brunn Hotel Renovation 2006

We order the Construction contract (E1), the Water and Sanitation contract (E2) and the Electricity contract (E5) for the above named installation in full accordance with the Administrative Regulations dated 2006-11-15 and Supplementary Contract Documentation 1 [KF1] dated 2006-12-08, Supplementary Contract Documentation 2 [KF2] dated 2006-12-12, the boundary list dated 2006-12-15 and Supplementary Contract Documentation – Electricity [KF-EL] and the documents included herein to a fixed price of:

The Construction Contract (E1)

SEK: 8 640 100:- (Eight million six hundred and forty thousand one hundred)
 Substitution of shaft wall is included in the contract sum.

The Water and Sanitation Contract (E2)

SEK: 2 545 000:- (Two million five hundred and forty-five thousand)

The Electricity Contract (E5)

SEK: 2 004 000:- (Two million four thousand)

The order will apply as follows:

1. Value added tax in accordance with the current regulations will be added.
2. Compensation for work including all costs (costs for workers, work management, equipment and sheds, insurances, traveling and traveling time, fees stipulated by legislation and company regulations, administration and profit etc.) for which it has not been possible to fix a price will be charged with:

Construction workers	100:-/hour
Tilers	145:-/hour
Painters	125:-/hour
Water and Sanitation assemblers	125:-/hour
Electricians	155:-/hour